

**Appendix 10 to the RFP Rules**

**Future Solicitations**

**Tentative Schedule for Future Solicitations**

The tentative schedules for future solicitations are provided in this Appendix 10. These schedules may be modified in accordance with Paragraph I.1.11 of the RFP Rules.

<b>Activity</b>	<b>Date</b>
<b>November 2012 Solicitation</b>	
Bidder Information Session	Friday, October 12, 2012
Part 1 Proposal Window Opens	Friday, October 19, 2012
Part 1 Date (Part 1 Proposal Window Closes)	Wednesday, October 24, 2012
Part 1 Notification Date	Friday, October 26, 2012
Part 2 Proposal Window Opens	Monday, October 29, 2012
Bid Submission training	Tuesday, October 30, 2012
Part 2 Date (Part 2 Proposal Window Closes)	Thursday, November 1, 2012
Part 2 Notification Date	Monday, November 5, 2012
Bid Date (Bids are Due)	Tuesday, November 6, 2012
IE provides its report to the PUC	Wednesday, November 7, 2012
PUC Decision (close of business)	Thursday, November 8, 2012

If Bids are approved by the PUC:

PECO executes the Default Service SMA  
PECO sends Transaction Confirmations by overnight delivery service  
Default Service Supplier meets the creditworthiness requirements and executes all Transaction Confirmation(s)

Within three business days of the Bid Date  
By noon on the third business day after the Bid Date  
By 2 PM on the fourth business day after the Bid Date

Activity	Date
<b>January 2013 Solicitation</b>	
Prospective suppliers participate in the Guaranty Process	Thursday, December 20, 2012
Approved modifications to Form of Guaranty posted	Friday, December 21, 2012
Decision on alternate guaranty forms	Monday, January 7, 2013
Bidder Information Session	Monday, January 7, 2013
Part 1 Proposal Window Opens	Thursday, January 10, 2013
Part 1 Date (Part 1 Proposal Window Closes)	Tuesday, January 15, 2013
Part 1 Notification Date	Thursday, January 17, 2013
Part 2 Proposal Window Opens	Friday, January 18, 2013
Bid Submission training	Tuesday, January 22, 2013
Part 2 Date (Part 2 Proposal Window Closes)	Thursday, January 24, 2013
Part 2 Notification Date	Monday, January 28, 2013
Bid Date (Bids are Due)	Tuesday, January 29, 2013
IE provides its report to the PUC	Wednesday, January 30, 2013
PUC Decision (close of business)	Thursday, January 31, 2013
 <u>If Bids are approved by the PUC:</u>	
PECO executes the Default Service SMA	Within three business days of the Bid Date
PECO sends Transaction Confirmations by overnight delivery service	By noon of the fourth business day after the Bid Date
Default Service Supplier meets the creditworthiness requirements and executes all Transaction Confirmation(s)	By 2 PM on the fifth business day after the Bid Date

**September 2013 Solicitation**

---

Prospective suppliers participate in the Guaranty Process	Monday, August 26, 2013
Bidder Information Session	Tuesday, August 27, 2013
Approved modifications to Form of Guaranty posted	Tuesday, September 3, 2013
Decision on alternate guaranty forms	Tuesday, September 3, 2013
Part 1 Proposal Window Opens	Friday, September 6, 2013
Part 1 Date (Part 1 Proposal Window Closes)	Wednesday, September 11, 2013
Part 1 Notification Date	Friday, September 13, 2013
Part 2 Proposal Window Opens	Monday, September 16, 2013
Bid Submission training	Tuesday, September 17, 2013
Part 2 Date (Part 2 Proposal Window Closes)	Thursday, September 19, 2013
Part 2 Notification Date	Monday, September 23, 2013
Bid Date (Bids are Due)	Tuesday, September 24, 2013
IE provides its report to the PUC	Wednesday, September 25, 2013
PUC Decision (close of business)	Thursday, September 26, 2013

If Bids are approved by the PUC:

PECO executes the Default Service SMA  
PECO sends Transaction Confirmations by overnight delivery service  
Default Service Supplier meets the creditworthiness requirements and executes all Transaction Confirmation(s)

Within three business days of the Bid Date  
By noon of the third business day after the Bid Date  
By 2 PM on the fourth business day after the Bid Date

**January 2014 Solicitation**

---

Prospective suppliers participate in the Guaranty Process	Wednesday, December 18, 2013
Approved modifications to Form of Guaranty posted	Thursday, December 19, 2013
Decision on alternate guaranty forms	Monday, January 6, 2014
Bidder Information Session	Monday, January 6, 2014
Part 1 Proposal Window Opens	Thursday, January 9, 2014
Part 1 Date (Part 1 Proposal Window Closes)	Tuesday, January 14, 2014
Part 1 Notification Date	Thursday, January 16, 2014
Part 2 Proposal Window Opens	Friday, January 17, 2014
Bid Submission training	Tuesday, January 21, 2014
Part 2 Date (Part 2 Proposal Window Closes)	Thursday, January 23, 2014
Part 2 Notification Date	Monday, January 27, 2014
Bid Date (Bids are Due)	Tuesday, January 28, 2014
IE provides its report to the PUC	Wednesday, January 29, 2014
PUC Decision (close of business)	Thursday, January 30, 2014

If Bids are approved by the PUC:

PECO executes the Default Service SMA	Within three business days of the Bid Date
PECO sends Transaction Confirmations by overnight delivery service	By noon of the third business day after the Bid Date
Default Service Supplier meets the creditworthiness requirements and executes all Transaction Confirmation(s)	By 2 PM on the fourth business day after the Bid Date

**September 2014 Solicitation**

---

Prospective suppliers participate in the Guaranty Process	Monday, August 25, 2014
Approved modifications to Form of Guaranty posted	Tuesday, August 26, 2014
Decision on alternate guaranty forms	Tuesday, September 2, 2014
Bidder Information Session	Tuesday, September 2, 2014
Part 1 Proposal Window Opens	Friday, September 5, 2014
Part 1 Date (Part 1 Proposal Window Closes)	Wednesday, September 10, 2014
Part 1 Notification Date	Friday, September 12, 2014
Part 2 Proposal Window Opens	Monday, September 15, 2014
Bid Submission training	Tuesday, September 16, 2014
Part 2 Date (Part 2 Proposal Window Closes)	Thursday, September 18, 2014
Part 2 Notification Date	Monday, September 22, 2014
Bid Date (Bids are Due)	Tuesday, September 23, 2014
IE provides its report to the PUC	Wednesday, September 24, 2014
PUC Decision (close of business)	Thursday, September 25, 2014

If Bids are approved by the PUC:

PECO executes the Default Service SMA  
 PECO sends Transaction Confirmations by overnight delivery service

Within three business days of the Bid Date  
 By noon of the third business day after the Bid Date  
 By 2 PM on the fourth business day after the Bid Date

Default Service Supplier meets the creditworthiness requirements and executes all Transaction Confirmation(s)