
EXHIBIT F9

SIDLEY ROAD TRUNK LINE REPAIRS AGREEMENT, DATED
DECEMBER 27, 1978, BY AND BETWEEN EAST WHITELAND
MUNICIPAL AUTHORITY AND VALLEY FORGE SEWER
AUTHORITY


"Exhibit B"

THIS AGREEMENT made this 27th day of December 1978,
by and between EAST WHITELAND MUNICIPAL AUTHORITY and VALLEY
FORGE SEWER AUTHORITY


W I T N E S S E T H:

Valley Forge Sewer Authority and East Whiteland
Municipal Authority have agreed to share cost for the Sidley
Road Trunk Line repairs as indicated in Schedule A presented
by East Whiteland Municipal Authority (Schedule A attached
hereto). Items Nos. 1, 3, 4, and 6 of the Schedule A, which
are line replacements, will be deferred until additional flows
coming from Charlestown Township make ^{replacements} repairs necessary as
determined by East Whiteland Municipal Authority's consulting
engineers. Item No. 14 of Schedule A will be adjusted on the
basis of proposed additional repairs to be required in lieu
of replacement of earlier mentioned lines.

NOW THEREFORE, the parties hereto, agree that the
mutual promises herein contained and previous arrangements
will allow the parties to finalize the agreement to provide
sewer service to the southern portion of Charlestown Township
through the East Whiteland Trunk Line.



VALLEY FORGE SEWER AUTHORITY



EAST WHITELAND MUNICIPAL AUTHORITY



SCHEDULE A

EAST WHITELAND/CHARLESTON SHARED COSTS

	East Whiteland Twp.			Charlestown Twp.		
	Manhole Runs	Total Est. Repair Cost	Capacity MGD	% Share	Share of Cost Est.	Capacity
①	67-25 to 23	\$12,000	0.038	29	0	0.75
②	24 to 23		0.038	29	0	0.75
③	23 to 19	7,000	0.25	25	1,500	0.75 (1)
④	19 to 15	3,000 (2)			250	
⑤	15 to 13	1,300	0.635	46	650	0.75
⑥	13 to 12	4,000	0.75	56	500	0.75
⑦	12 to 6	600	0.75	50	300	0.75
⑧	6 to 2	300	0.80	52	150	0.75
⑨	2 to 59-4		0.85	53		0.75
⑩	59-4 to Pump Sta.		0.95	56		0.75
		\$61,200			4400	
					\$5,900	
						\$57,100

⑪	Surveying	1,804	50	902	902
⑫	TV & Cleaning	4,344	50	2,172	2,172
⑬	TV Engr./Insp.	3,060	50	1,533	1,533
⑭	Line Replacement	12,000 (3)	0	0	12,000
	Engr./Insp./Legal				
	TOTAL	\$82,210			\$73,707

⑭ TO BE POSTPONED UNTIL ADDITIONAL FLOW CHITS FROM CHARLESTOWN \$9,707
 7 TO BE POSTPONED UNTIL ADDITIONAL FLOW CHITS FROM CHARLESTOWN \$9,707